



January 28, 2015

IFB #15-58
Pyne School Concrete Stair Project

BID OPENING POSTPONE:

DUE DATE

Due to the snowstorm IFB 15-58, the Pyne School Concrete Stair Project the sealed bids are due on: **February 3, 2015** and will be publically opened, at City Hall in the Purchasing Department, Room 60, 375 Merrimack Street, Lowell, MA 01852, at **2:00 PM**, EST/EDST, for the work described herein. BIDDERS ARE REQUIRED TO SUBMIT A BID INCLUDING ALL BID FORMS CONTAINED IN THIS PACKAGE. DO NOT REMOVE PAGES.

IFB #15-59
Centrifuge Rental

BID OPENING POSTPONE:

DUE DATE

Due to the snowstorm IFB 15-59, the Centrifuge Rental the sealed bids are due on: **February 3, 2015** and will be publically opened, at City Hall in the Purchasing Department, Room 60, 375 Merrimack Street, Lowell, MA 01852, at **11:00 AM**, EST/EDST, for the work described herein. BIDDERS ARE REQUIRED TO SUBMIT A BID INCLUDING ALL BID FORMS CONTAINED IN THIS PACKAGE. DO NOT REMOVE PAGES.

Sincerely

P. Michael Vaughn
Chief Procurement Officer