
APPROXIMATE EDGE
OF PAVEMENT

SOUTHEAST BUILDING
CORNER

CHAIN LINK
FENCE

EXISTING CONCRETE SIDEWALK

EXTEND CHAIN LINK
FENCE TO BUILDING

PROPOSED CIP
CONCRETE STAIR
AND RAILS

MATCH EXISTING

CONCRETE LANDING

LIMIT OF WORK

REMOVE CHAIN LINK
FENCE AND INSTALL
2 TERMINAL POSTS AT
STAIR OPENING
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GENERAL NOTES:
1.  PLANS HAVE BEEN COMPILED FROM CONSTRUCTION PLANS PROVIDED BY THE CITY
OF LOWELL AND DO NOT DEPICT "AS-BUILT" CONDITIONS.

2. CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL DIMENSIONS AND ELEVATIONS
PRIOR TO CONSTRUCTION ACTIVITIES.  ANY CONFLICTS WITH THE PROPOSED REPAIRS
SHALL BE BROUGHT TO THE OWNERS ATTENTION.

3.  PROVIDE TEMPORARY FENCE AROUND ALL WORK AREAS.  ALL TEMPORARY
CONSTRUCTION FENCE OR ACCESS DETOURS SHALL BE COORDINATED AND APPROVED
BY THE CITY OF LOWELL SCHOOL DEPARTMENT PRIOR TO CONSTRUCTION.

4.  LOAM  AND SEED ANY DISTURBED LANDSCAPED AREAS.

5.  CONTRACTOR RESPONSIBLE FOR THE  PROPER DISPOSAL OF ALL DEMOLISHED AND
UNSUITABLE MATERIALS PER LOCAL, STATE AND FEDERAL REQUIREMENTS.
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