The City of Lowell
City Hall • 375 Merrimack Street • Lowell, MA 01852
P: 978.970.4110 • F: 978.970.4114
www.LowellMA.gov

May 14, 2015

ADDENDUM #1
IFB 15-79
TRAFFIC SIGNAL PROJECT CHURCH STREET AT LAWERENCE STREET

ADDENDUM #1
IFB 15-80
TRAFFIC SIGNAL PROJECT AT THREE INTERSECTIONS

The number of this Addendum, Addendum No. 1, must be entered in the space provided on the Bid Form.

QUESTION:
Has the conduit/trenching been done by others already on both these projects? I don't see pay items for conduit, but there is new conduit/trenches shown on the plans. Same thing with the hand holes

ANSWER:
There are not separate pay items for these items in the consulting engineer's estimate.

IFB 15-79, they should be included in the Lump Sum bid price for item 815.1.

IFB 15-80, the cost should be included under lump sum bid items 816.01, 816.02, 816.03.

Sincerely,

P. Michael Vaughn
Chief Procurement Officer