



July 23, 2015

IFB #16-18

Cawley Stadium Scoreboard

IFB #16-18, the Cawley Stadium Scoreboard Project, has been cancelled.

Sincerely

P. Michael Vaughn

Chief Procurement Officer