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September 9, 2015

ADDENDUM #8

IFB #16-22
Leo A. Roy & Lower Locks

Parking Garage Restoration Project

The number of this Addendum, Addendum No. 8, must be entered in the space
provided on the Bid Form.

CLARIFY:

There are several details (i.e. 5.5/R-501, 6.3&6.4/R-501) have a note within the detail
stating “Shore per work item 1.3”, however, list a note below stating “shoring is
incidental to this work”. In these and similar details, please advise If the shoring cost
should be included as part of WI1.3 or incidental to work of the detail.

Answer - Shoring cost should be part on WI 1.3.

The general bid form lists work items 1.2 Concrete Formwork and 1.3 Concrete Shores
& Reshores as being incidental to work item 1.1. Removing this work from the work
items in which it is incidental to (i.e. 3.3LR, 3.6, etc.) will skew the unit prices and will
make them not all-inclusive. Please provide an explanation of the intent and if all
formwork and shoring should be included in these lump sum items.

Answer - The cost of formwork should be included in the unit price for the particular
concrete repair item such as 3.3 LR, 3.6 etc. The cost of shoring including professional
engineering services, should be carried under Work Iltem 1.1.

2. The general bid form lists work item 1.4 Concrete Reinforcement with a quantity of
4000 Ibs. Please confirm that this is the only item in which Concrete Reinforcement
should be included and that it should not be included within the work items in which it is
incidental to (i.e. 3.3LR, 3.6, etc.).

Answer - Not all repairs will require supplemental reinforcing. Any required
supplemental reinforcing will be paid for on a unit price basis from Work ltem 1.4
Concrete Reinforcement.
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