



September 22, 2015

ADDENDUM #1
IFB #16-32
Pollard Library RFID Project

The number of this Addendum, Addendum No. 1, must be entered in the space provided on the Bid Form.

CLARIFY:

Do all items in the library's collection currently have Checkpoint RF tags on them? If the entire collection has not been tagged with Checkpoint tags, could the library please provide an estimate of how many items have Checkpoint tags?

Answer - No, not all items have checkpoint targets on them. Not available

For the library's desired self-checkouts: Will the self-checkouts need to have fully integrated cash/coin acceptance or will the library accept a countertop self-checkout with a standalone cash/coin box?

Answer - We would prefer to have an integrated system of cash/coin acceptance. I would not accept a standalone cash box. It doesn't meet our security requirements. If it cannot be integrated, then patrons could not use the self-checkout.

Would the library like to see pricing on integrated OneTime case unlocking with the self-checkouts?

Answer - Yes.


In regards to tagging services, we typically recommend the following for the best detection results: For single-disc DVDs, we'll tag the media case with a square RFID tag and we'll tag the disc with a media tag to create a 2-part set. For multidisc DVD sets, we recommend only tagging the case with a square RFID tag and not tagging the discs themselves. For single disc CDs, we recommend tagging the case with a square RFID tag and the disc with a hub tag; for multidisc CD sets, we recommend tagging the case only. To offer an accurate estimate for tagging services, could the library provide counts of how many single disc DVDs they have, how many multidisc DVD sets they have, how many single-disc CDs they have & how many multidisc CD sets they have?

Answer - Not available.

Project timeline: Could the library please specify the timeline they envision for this project? When they would like to start the RFID conversion process, when they would like to install all the RFID hardware/software, etc.

Answer - Project should begin asap and be completed by June 30, 2015

Sincerely,


PM Vaughn
Chief Procurement Officer